
ATTACHMENT C 
 

CMR Cost Proposal Form 
 
 
Part A: Pre-Construction Fee: Respondent to provide flat, lump sum  
fee for pre-construction services as specified herein.  $            8,500.00   
 
 
 
Part B: Construction Management Fee: Respondent shall  
provide fee for construction management services as a  
percentage of the Cost of the Work. The Cost of the Work  
shall mean the sum of actual costs of the direct work performed  
by trade or sub-contractors.                     4.5 %  
 
 
 
Part C: Performance and Payment Bond Rates: Respondent  
shall provide anticipated bond rates as a percentage of the  
Guaranteed Maximum Price or project budget.    1.15 %  
 
Bond percentage is based on a construction budget of $2,400,000.00 
 
 
Part D: General Conditions: Respondent shall provide monthly  
price for all additional “on-site” employees and project expenses.  
 
Project Manager  $  4,850.00 /Mo.  
 
Superintendent $  9,681.00 /Mo.  
 
Project Engineer  $                  N/A /Mo.  
 
Project Administration $  822.00 /Mo. 
 
Safety Director $  228.00 /Mo. 
 
Note: Monthly price for “on-site” employees includes insurance, labor burden and transportation costs 
 
On-site employees and expenses to include but not be limited to,  
insurance, job office, storage trailers, dumpsters, project electricity,  
monthly telephone, internet service, barricade rental, fencing,  
walkways, water, water meter, electricity, erosion control, temporary  
toilets, fire protection, survey, office supplies, office equipment,  
furniture and courier service. No other costs, with the exception  
of the Cost of Work shall be permitted.  $  7,251.00 /Mo.  
 
 
Total Monthly Cost (Part D Only)  $  22,832.00 /Mo.  
 
 
 
 
 



The below items are excluded from our General Conditions cost at this time.  The cost for these items 
cannot be accurately estimated without more specific information about this project.  These items will be 
included as a “Cost of the Work” when the project scope is defined and these costs can be accurately 
determined. The General Conditions Items we have included at this time are limited to the above listed 
items.        
           
 Field engineering       
 Survey Work      
 Start up power for equipment and building systems (to be paid by Owner)    
 Note:  Temp power distribution and power for construction is included     
 Commissioning costs      
 Project Security (1,400 lf of Temporary fencing with 2 gates is included)     
 Project equipment other than transportation for supervisory personnel     
 Worker’s Compensation Insurance other than on supervision and GC's    

  
The above General Conditions are based on a duration of nine (9) months 
 
  
Estimated months to completion: Shall mean the months  
Required on the job site to construct and deliver the fire station.  
This does not apply to the time spent in the Pre-construction  
Phase.      9   Months 
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